

Sur Salinja - Finishing Schedule Sheet type Colombia-Bolivia-Brasil

Room / Area	Floor	Wall	Ceiling	Facilities
Entrance doorway	cement-screed ceramic tiles, baseboard tile	exterior plaster in color steel fence	finished roof-element	wall light fixtures
Entrance Hall	cement-screed ceramic tiles, baseboard tile	interior plaster paint	drywall 2500+ paint	ceiling light fixture fuse box - junctionbox
Toilet	cement-screed ceramic tiles, baseboard tile	interior plaster - tiles 1200+ paint	drywall 2500+ paint	ceiling light fixture complete set of toilet appliances
Kitchen	cement-screed ceramic tiles, baseboard tile	interior plaster tiles backside countertop 60cm paint	finished roof-element paint	kitchen L-shape, built in cooktop/over, built in dishwasher, stainless steel sink ceiling fan
Living	cement-screed ceramic tiles, baseboard tile	interior plaster paint	finished roof-element paint	various wall outlets - TV-Phone-Data outlets - wall light fixtures ceiling fan
Terrace	cement-screed ceramic tiles, baseboard tile	exterior plaster in color	finished roof-element	ceiling light fixture
Bedroom 1,2	cement-screed ceramic tiles, baseboard tile	interior plaster paint	finished roof-element paint	various wall outlets - TV-Phone-Data outlets - wall light fixtures ceiling fan
Badkamer 1, 2	cement-screed ceramic tiles, baseboard tile	interior plaster - paint tiles 1200+	drywall 2500+ paint	complete set of bathroom appliances
Storage Room 1st floor	cement-screed ceramic tiles, baseboard tile	interior plaster paint	finished roof-element paint	washing machine connection
Lot / Parking / Entrance	brick pavement - various landscaping galvanized steel staircases - railing	n/a	n/a	underground tanks sewer system - fencing - landscaping - irrigation system swimming pool

Changes in above text at all times reserved
Greenfields Residence N.V. - January 2016

